

**CAPE MAY COUNTY**  
**DEPARTMENT OF PUBLIC WORKS**  
**Office of the COUNTY ENGINEER**

DANIEL BEYEL  
Freeholder

DALE M. FOSTER  
Engineer

4 Moore Road  
Cape May Court House, N.J. 08210-1601  
(609) 465-1035 Fax: (609) 465-1418  
E-mail: countyengineer@co.cape-may.nj.us  
Website: www.cape-may-county.gov



March 17, 2011

Memo To: Prospective Bidders

From: Dale M. Foster, PE, County Engineer

Re: **Re-Bid Ocean Drive (CR619) Bridge over Corsons Inlet  
Railing Improvements  
Upper Township, Cape May County, NJ  
ADDENDUM NO. 2**

---

Addendum No. 2 has been issued to the Contract Documents for the referenced project. The revision listed shall be made to the Contract Documents issued for the receipt of bids. This addendum shall become part of the total contract.

Please note that Addendum No. 2 changes the receipt of bids from 2:00 P.M., Wednesday, March 23, 2011, to **2:00 P.M., Tuesday, March 29, 2011.**

The Bidder shall acknowledge receipt of this Addendum by signing and returning the attached acknowledgement sheet with the Bidder's Proposal.

The Commission regrets any inconvenience that this Addendum causes.

DMF/df  
Enclosures

Cc: Stephen O'Connor, Executive Director, CMCBC  
Cape May County Bridge Commission  
Purchasing Department

**ADDENDUM NO. 2**

The revisions listed below shall become part of the contract, due consideration to these revisions shall be made by the Contractor in preparing his bid for the project. The Contractor shall acknowledge receipt of this Addendum by signing and returning the attached sheet with the Contractor's Proposal. Proposals not including a signed copy of the attached sheet will not be considered.

**THE FOLLOWING CHANGES SHALL BE MADE TO THE ADVERTISEMENT FOR PROPOSALS:**

The first paragraph of the Advertisement for Proposals is revised to read as follows:

Notice is hereby given that sealed proposals addressed to Cape May County Bridge Commission c/o Stephen O'Connor, County Administrator, will be received up to **2:00 p.m.** prevailing time, on **March 29, 2011**, at which time they will be publicly opened and read at the William E. Sturm, Jr. Administration Building, 4 Moore Road, Crest Haven Complex, Cape May Court House, New Jersey, for the following:

**"RE-BID OF OCEAN DRIVE (CR 619) BRIDGE OVER CORSONS INLET  
RAILING IMPROVEMENTS"**

**THE FOLLOWING CHANGES SHALL BE MADE TO THE SPECIFICATIONS:**

**Page 26, Subsection 108.07:** *The second paragraph in the Special Provisions is revised to read as follows:*

No lane closings will be permitted during the following times unless otherwise approved by the Owner:

- (1.) Weekends from 6pm Friday afternoon to 8am Monday morning for the periods of May 25, 2011 to September 11, 2011 and from May 24, 2012 to September 17, 2012.
- (2.) Holidays
  - Holidays occurring between October 1st and May 15<sup>th</sup> do not have any lane closing restrictions.
  - Memorial Day Holiday the restrictions are from 3pm the Thursday prior to Memorial Day to 8am Tuesday following Memorial Day.
  - July 4<sup>th</sup> Holiday the restrictions are from 3pm the Thursday prior to July 4<sup>th</sup> to 8am Tuesday following July 4<sup>th</sup>.
  - Labor Day Holiday the restrictions are from 3pm the Thursday prior to Labor Day to 8am Tuesday following Labor Day

**Page 26, Subsection 108.07:** *The following is added:*

When lane closings are in effect, traffic shall be controlled through the use of flaggers or portable traffic control system.

No closure of the bridge will be permitted. Traffic must be maintained at all times.

**Page 38, Subsection 159.03.10:** *The following is added:*

At no time shall a section or sections of bridge railing be removed without approved traffic control devices such as concrete barrier curb and temporary crash cushion being in place. At no time shall there be openings in the bridge railing or parapet without approved traffic control devices such as concrete barrier curb and temporary crash cushion being in place.

**Page 41, Subsection 201.03.02:** *The first sentence of the last paragraph on this page in the Special Provisions is revised to read as follows:*

Work to be performed at Corson's Inlet Bridge, Structure 3100-002, includes the removal of portions of the existing bridge, concrete support, signs and supports, and poles.

**Page 44, Subsection 506.01 DESCRIPTION:** *This Subsection in the Special Provisions is revised to read as follows:*

Work includes the fabrication, furnishing, and installation of the structural sign support system detailed in the contract plans. Round head bolts shall be used for all non-additive (replace in-kind) repairs being made to fascia members that protrude to the outside of the fascia members.

**THE FOLLOWING CHANGES SHALL BE MADE TO THE PLANS:**

Sheet 5 of 22, QUANTITIES Table, strike a line through "*REMOVAL OF EXISTING VERTICAL STIFFENERS ON STRINGERS*". This work is not part of this Contract.

STEPHEN O'CONNOR,  
EXECUTIVE DIRECTOR

WILLIAM HENFEY,  
CHAIRMAN

ADDENDUM NO. 2 ACKNOWLEDGEMENT

Acknowledgement is hereby made of Addendum No. 2, issued on March 17, 2011, received since the issuance of the Contract Documents for **Re-Bid Ocean Drive (CR619) Bridge over Corsons Inlet Railing Improvements, Township of Upper, Cape May County, NJ**. The Contractor shall include this signed sheet with his bid package.

Signature of Bidder: \_\_\_\_\_

Title: \_\_\_\_\_

Name of Firm: \_\_\_\_\_

Address: \_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

Date: \_\_\_\_\_